

BID SUMMARY SHEET

PREPARED BY
VAN CLEEF ENGINEERING ASSOCIATES

MUNICIPALITY: HOPEWELL TOWNSHIP DATE: 10-15-08 TIME: 10:00 AM SHEET 1 OF 1

CONTRACT B8-09 FUEL STORAGE FACILITY PHASE II HOPEWELL TOWNSHIP PUBLIC WORKS				ENGINEER'S ESTIMATE		Oxford Engineering 336 Point Street Camden, NJ 08102		TTI Environmental 1253 North Church Street Moorestown, NJ 08057		Aurora Environmental 1102 Union Avenue Union Beach, NJ 07735		T. Slack Environmental 4 Mark Road Kenilworth, NJ 07033		Miniscalco Construction 2052 Lucon Road Skippack, PA 19474	
CERTIFIED CHECK OR BID BOND AMOUNT						Bond 10%		Bond 10%		Bond 10%		Bond 10%		Bond \$20,000	
ITEM NO.	DESCRIPTION	QUANTITY	AND UNITS	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL
1	MOBILIZATION	1	LUMP SUM	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00	\$13,234.00	\$13,234.00	\$8,000.00	\$8,000.00
2	SITE CLEARING	1	LUMP SUM	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$4,000.00	\$4,000.00	\$9,000.00	\$9,000.00	\$6,000.00	\$6,000.00
3	INSTALLATION OF EXISTING GENERATOR AND NEW ENCL.	1	LUMP SUM	\$7,500.00	\$7,500.00	\$26,000.00	\$26,000.00	\$43,534.00	\$43,534.00	\$52,450.00	\$52,450.00	\$33,710.00	\$33,710.00	\$57,000.00	\$57,000.00
4	FUEL STORAGE FACILITY	1	LUMP SUM	\$100,000.00	\$100,000.00	\$84,000.00	\$84,000.00	\$93,212.00	\$93,212.00	\$97,420.00	\$97,420.00	\$86,671.00	\$86,671.00	\$123,000.00	\$123,000.00
5	CONTINGENCY	1	LUMP SUM	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
TOTAL AMOUNT BASE BID				\$127,500.00		\$123,000.00		\$148,746.00		\$168,870.00		\$152,615.00		\$204,000.00	
A1	MOBILIZATION	1	LUMP SUM	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
A2	SITE CLEARING	1	LUMP SUM	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$7,500.00	\$7,500.00	\$6,000.00	\$6,000.00
A3	PREFABRICATED CANOPY	1	LUMP SUM	\$60,000.00	\$60,000.00	\$100,000.00	\$100,000.00	\$95,428.00	\$95,428.00	\$94,742.00	\$94,742.00	\$84,500.00	\$84,500.00	\$110,000.00	\$110,000.00
TOTAL AMOUNT ALTERNATE BID				\$70,000.00		\$105,000.00		\$97,428.00		\$100,742.00		\$97,000.00		\$120,000.00	



HERBERT J. SEEBURGER, JR.

N.J.P.E. NO. 24GE04748700